STATE - LPA
PROFESSIONAL SERVICES, LPA STAFF
CONSTRUCTION ENGINEERING SERVICES

CITY OF LINCOLN, NEBRASKA
NEBRASKA DEPARTMENT OF ROADS
PROJECT NO. HSIP-5254(8)
CONTROL NO. 12928
SUPERIOR & [-180, EAST RAMP
THIS AGREEMENT, made and entered into by and between the City of Lincoin,
Nebraska, hereinafter referred to as the "LPA", and the State of Nebraska, Department of
Roads, hereinafter referred to as the "State", and collectively referred to as the “Parties”
WITNESSETH:

WHEREAS, LPA has completed or is in the process of completing plans, special
provisions, and standard specifications for the letting and construction of a federal-aid
transportation related construction project, and

WHEREAS, the LPA and State have entered into Program Agreement, BM1205; for the
above named project executed by the LPA on June 18, 2012 and executed by the State on
June 22, 2012, and

WHEREAS, the LPA’s federal-aid project is designated as Project No. HSIP-5254(8),
and

WHEREAS, the project identified above is solely the responsibility of the LPA; the State’s
involvement in this project is for the sole purpose of acting as the representative of the Federal
Highway Administration (FHWA) for eligibility of the project for federal funding;

‘ WHEREAS, the LPA desires to use its own staff to perform the necessary professional
construction engineering services for this project, and
WHEREAS, the LPA desires to be reimbursed for this work from Federal funds made
available for this project, and
WHEREAS, the LPA staff is properly qualified to complete this work and has met all
applicable requirements of the Nebraska Board of Engineers and Architects to provide
professional services for this project, and

WHEREAS, LPA is willing to perform the services in accordance with the terms
hereinafter provided, agrees to comply with all federal, state, and local laws and ordinances
applicable to this agreement, and agrees to comply with all applicable federal-aid transportation
project related program requirements, so that LPA’s project will be fully eligible for federal
reimbursement, and |
Project No. HSIP-5254(8) _ Agreement No. BK1325
Control No. 12928 Page 1 of 15

Superior & 1-180, East Ramp
Template T-AGRS-2A Dated 4-1-13



observe whether the LPA’s project meets the eligibility requirements for federal funding and to
provide technical assistance when requested by the LPA, in LPAs efforts to comply with the
requirements for Federal-aid funded local projects.

“PHASE OF WORK” means the distinct work phases established for federal aid
transportation projects and are the following;

1. Preliminary Engineering/NEPA (PE)

2. Final Design

3. Right-of-Way (ROW)

4. Utilities

5. Construction Engineering (CE)

6. Construction

Each new work phase requires FHWA to: 1) approve obligation of funds, 2) authorize
work in that phase to begin, and 3) NDOR to issue a notice-to-proceed to the LPA.

To "ABANDON" the Agreement means that the State has determined that conditions or
intentions as originally existed have changed and that the Agreement as contemplated herein is
to be renounced and deserted for as long in the future as can be foreseen.

To "SUSPEND" the work means that the State has determined that progress is not
sufficient, or that the conditions or intentions as originally existed have changed, or the work
completed or submitted is unsatisfactory, and that the work as contemplated herein should be
stopped on a temporary basis. This cessation will prevail until the State determines to abandon
or terminate the work or to reinstate it under the conditions as defined in this agreement.

To "TERMINATE" or the "TERMINATION" of this agreement is the cessation or quitting of
this agreement based upon action or failure of action on the part of the LPA as defined herein
and as determined by the State.

SECTION 2. PROGRAM AGREEMENT

All provisions of the project program agreement remain in full force and effect, except to
the extent specifically modified herein.

SECTION 3. SCOPE OF SERVICES

LPA understands that the Services provided by LPA must be completed in accordance
with all federal-aid reimbursement requirements and conditions. - LPA agrees that the Scope of
Services for this work will be in two parts. Part one of the Scope of Services is contained within
the General Statement set out below. Part two of the Scope of Services is set out on the
document attached hereto as Exhibit “A”, entitled Scope of Services and Fee Proposal, which is
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hereby fully incorporated herein and made a part hereof by this reference. Exhibit “A” is the
result of the following process:
) LPA created a document describing the detailed proposed Scope of Services for
this project.
(2) LPA and State together reviewed the proposed Scope of Services and Fee
Proposal document, which is attached as Exhibit “A”.

3) On all construction projects, the LPA shall develop an Environmental Compliance

Checklist to track and record oversight of the environmental commitments. The

LPA shall develop a Project Commitment Checklist to track and record oversight

of project specific commitments involving right of way, railroad, access, special
provisions, etc. These checklists shall be developed by and maintained by the
LPA.

State and LPA have agreed that Exhibit "A” sets out the Services reasonably necessary
and the costs reasonably estimated for LPA Services to adequately observe, monitor, inspect,
measure, manage, document and report so that LPA’s project is constructed by the contractor in
compliance with the Construction Contract Documents (definition below), the Manuals (definition
below), State and Federal law, rule or regulation and policy. The LPA agrees to provide the
services listed on Exhibit “A” for Project No. HSIP-5254(8), Control No.12928, in Lancaster
County, Nebraska.

General Statement. The LPA services generally include, but are not limited to, project
management, construction engineering; pre-construction staking, traffic control pians,
conducting the preconstruction conference, staking and inspection and materials sampling and
testing during project construction, monitoring environmental commitments, preparing as-built
plans, progress computations, final computations, preparing contractor change orders, and work
orders, and the necessary communication to insure project eligibility.

The LPA shall review and have a working knowledge of the project plans, special
provisions, standard specifications (the Standard Specifications for Highway Construction of
NDOR (Current Edition), change orders and all other project related contract documents for the
construction of LPA’s Federal-Aid project. The project plans, special provisions, standard
specifications, and other contract documents are hereby incorporated by reference into this
agreement, as if they were fully set forth herein, and collectively, may be referred to as the
Construction Contract Documents. LPA shall have the duties of “Inspector”, (also referred to in

the NDOR Construction Manual as “Construction Technician”); “Project Manager;” and aiso
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“Engineer” (unless the context of use of the term “Engineer” would otherwise require), as those
terms are defined and dﬁties set out in the Standard Specifications for Highway Construction
(2007 Edition). LPA shall be responsible for all duties of the “Engineer”.

Additionally, LPA shall review and have a working knowledge of the following
authoritative guides and manuals related to highway construction, materials and federal aid
reimbursement:

(1) NDOR Construction Manual - Current Edition

(2) Materials Sampling Guide

(3) Standard Methods of Tests — 2006

(4) The LPA Manual

(5) The Manual on Uniform Traffic Control Devices

These documents are hereby incorporated herein by reference as if fully set forth, and
these documents, collectively, may be referred to as the Manuals. Unless required otherwise by
the Construction Contract Documents, LPA shall be responsible for timely completion of all
applicable checklists, tests, samples, duties, requirements and provisions of the Manuals. The
Manuals will be used to determine what, when, how, the sequence, and other details of the work
that must be provided by LPA, whenever LPA’s duties in these respects are not clearly set out
in the Construction Contract Documents. LPA shall employ a sufficient number of qualified
employees on the project to adequately observe, monitor, inspect, measure, manage,
document, report and carry out the other duties of this agreement, so that the project is
constructed by the contractor in compliance with the Construction Contract Documents, the
Manuals, State and Federal law, rule or regulation and policy. LPA shall fulfill all contract duties
of inspection, project management and construction engineering for the project in a timely
manner and shall communicate regularly about the progress of the construction with the State,
through the RC, and, when appropriate for federal funding or eligibility issues, the State
representative.

The LPA shall be present at the project site when appropriate for each applicable phase
of construction to inspect, observe, monitor, measure, manage, document and report on the
progress of the work.

The parties understand that the LPA is not responsible for the Contractor’'s means and
methods of construction. To the extent the Construction Contract Documents and the Manuals

specify sequencing of work, equipment requirements, or other construction methods, the LPA
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shall keep the Owner's RC informed about the progress and quality of the portion of the work
and shall advise the RC about observed or measured deficiencies in the work.

SECTION 4. NEW EMPLOYEE WORK ELIGIBILITY STATUS (This version is for LPA provided

professional services agreement only.)

The LPA agrees to use a federal immigration verification system to determine the work
eligibility status of new employees physically performing services within the State of Nebraska
under this agreement. The LPA hereby agrees to contractually require any Consultants or
Subconsuitants to use a federal immigration verification system to determine the work eligibility
status of new employees physically performing services within the State of Nebraska. A federal
immigration verification system means the electronic verification of the work authorization
program authorized by the lllegal Immigration Reform and Immigrant Responsibility Act of 1996,
8 U.S.C. 1324a, known as.the E-Verify Program, or an equivalent federal program designated
by the United States Department of Homeland Security or other federal agency authorized to
verify the work eligibility status of a newly hired employvee.

The undersigned duly authorized representative of the LPA, by signing this agreement,
hereby attests to the truth of the following certifications, and agrees as follows:

Neb.Rev.Stat. § 4-114. | certify compliance with the provisions of Section 4-114 and,
hereby certify that this Local Public Agency shall register with and use a federal immigration
verificl:ation system to determine the work eligibility status of new employees physically
performing services within the State of Nebraska. | agree to reduire all Subconsultants, by
contractual agreement, to require the same registration and verification process.

SECTION 5. NOTICE TO PROCEED AND COMPLETION

The State will issue the LPA a written Notice-to-Proceed (NTP) upon full execution of
this agreement and upon verification that Federal funding approval has been obtained for the
services under this agreement. Any work or services performed by LPA on the project prior to
the date specified in the written Notice-to-Proceed is not eligible for reimbursement. LPA
agrees to prosecute this work promptly to completion.

State authorized changes in the scope of services, which increase or decrease work-
hours or services required of the LPA, will provide the basis for changes to the total costs of the
services under this agreement.

The LPA shall complete all work under this agreement within 45 calendar days after the
date of final acceptance of the project construction by the LPA. Any costs incurred‘ by LPA after
the completion deadline are not eligible for federal funding reimbursement unless the LPA has
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received an extension of time in writing from the State and the LPA has federal funding approval
for the extension of time.

SECTION 6. CONFLICT OF INTEREST

The LPA shall review the Conflict of Interest provisions of 23 CFR 1.33 and 49 CFR
18.36(b)(3) and agrees to comply with all the Conflict of Interest provisions in order for the
project to remain fully eligible for State or Federal funding. LPA should review, understand and

follow the instructions provided in the NDOR CONFLICT OF INTEREST GUIDANCE

DOCUMENT for LPA OFFICIALS, EMPLOYEES & AGENTS for LOCAL FEDERAL-AID

TRANSPORTATION PROJECTS located on the State website at the following location:

http://www.dor . state.ne.us/gov-aff/ipa/chapter-forms/coi/coi-guidance-doc-lpa.pdfin the event a

consultant is used by the LPA on this project, the consultant must also complete and sign the

CONFLICT OF INTEREST DISCLOSURE FORM FOR CONSULTANTS for Local Federal-aid

Transportation Projects, for each project. This form is located on the State website at the

following location:

http://www.dor.state.ne.us/gov-aff/ipa/chapter-forms/coi/coi-disclosure-doc-consultant. pdf

Consultants and sub-consultants providing services for LPA’s, or submitting proposals
for services, shall have the dUty to notify the LPA and the NDOR LPD PC and submit a revised
Conflict of Interest Disclosure Form for Consultants for any changes in circumstances, or
discovery of any additional facts, that could result in someone employed by, or who has an
ownership, personal, or other interest with Consultant or sub-consultant having a real or
potential conflict of interest on an LPA federal-aid transportation project.

SECTION 7. REIMBURSEMENT AND INVOICING

For performance of the services described in this agreement, the LPA will be reimbursed
for direct costs and indirect costs as defined below in this section, that are allowable subject to
the terms of this agreement and to all requirements and limitations of the State policies and the
federal cost principles contained in 2 CFR 225 — Cost Principles for State, Local and Tribal
Governments and the Federal Acquisition Regulation (48 CFR 31). The total agreement
amount is $87,258.58, of which $78,532.72 is the Federal share and $4,362.93 is the State
share and $4,362.93 is the LPA share.

A. Direct costs must be incurred specifically for the services performed under this
agreement, and include:

1. Direct Labor Costs —
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(a)

(b)

Hourly Rates: For time devoted and identified specifically for work under this
agreement and based upon actual hours as documented by time reports that
account for all hours compensated during the pay period and billed at actual
labor rates.

Time Reports: The hours charged to the project must be supported by adequate
time distribution records that clearly indicate the distribution of hours to all
projects/activities on a daily basis for the entire pay period. Time reports must
provide a clear identifying link to the projects: such as project description, broject
number, pertinent work phase, dates of service, and the individual's name and
position (as required by LPA Manual Chapter 13, paragraph. 13.4.7). There must
be an adequate system of internal controls in place to ensure that time charges

are correct and have the appropriate supervisory approval.

2. Labor Fringe Benefits — provided they are:

a)
b)
g
d)
e)

f)

reasonable,
required either by law, labor agreements or an established policy of the LPA,
are equitably allocated to all activities,
the accounting basis (cash or accrual) is consistently followed by the LPA,
are eligible in accordance with 2 CFR part 225 (OMB Circular A-87), and
the allocation rate has been reviewed and approved by NDOR and/or FHWA for
the work under this agreement. Fringe benefit costs include:
® Paid Leaves (holiday, vacation, sick, court, military, etc.)
. Employer contributions or expenses for:

a. Social Security and Medicare

b. Employee life and life insurance

¢. Unemployment insurance

d. Worker’'s compensation insurance

e. Retirement/Pension plan costs

f. Other similar benefits

3. Direct Non-labor costs — These costs include all necessary, actual, and allowable costs

related to completing the work under the agreement, subject to ﬁmitations and

restrictions described below and in the Program Agreement, including but not limited to:

meals, lodging, mileage, subject to the limitations outlined below; communication costs;

reproduction and printing costs; special equipment and materials required for the project;
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Progress Payments. Payments will not be made uniess the monthly progress reports
provide adequate substantiation for the work and whether the State determines that the
work has been properly completed. The State will make a reasonable effort to pay the
LPA within 30 days of receipt of the LPA invoices.

Final Invoice. Upon completion of the work under this agreement, the LPA shall submit
their final invoice identifying it as the final invoice.

Final Payment. Upon determination that the work was adequately substantiated and
satisfactory, reimbursement will be made for any remaining billed eligible actual costs.
The acceptance by the LPA of the final payment will constitute and operate as a release
to the State for all claims and liability to the LPA, its representatives, and assigns, for
any and all things done, furnished, or relating to the services rendered by or in
connection with this agreement or any part thereof.

Audit and Final Cost Adjustment. When the work is completed, the State will
complete an audit review of the payments made under this agreement. The LPA agrees
to reimburse the State for any overpayments identified in the audit review, and the State
agrees to reimburse the LPA for any identified underpayments. The LPA agrees to pay
the State within thirty days after receipt of a billing from the State.

LPA Cost Record Retention. The LPA shall maintain, all books, documents, papers,
accounting records, and other evidence pertaining to costs incurred and shall make such
material available for examination at its office at all reasonable times during the
agreement period and for three years from the date of final cost settlement by FHWA
under this agreement and project closeout by the State. Such materials must be
available for inspection by the State, FHWA, or any authorized representative of the

federal government, and when requested, the LPA shall furnish copies.

SECTION 8. GENERAL REQUIREMENTS:

A. The LPA shall advise the State when it appears any Disadvantaged Business Enterprise
(DBE) working on the project is in need of assistance.

B. The LPA shall make every effort to assist the Contractor or any Subcontractor in
interpreting Project Plans, Special Provisions, Standard Specifications, other
Construction Contract Documents, or the Manuals.

C. The LPA will be present at the project site or available at LPA’s Offices beginning on the
date specified in the LPA'’s notice to proceed to the contractor, unless project work has
not begun at the site; or, with at least 24 hours notice, at any prior date (1) when contract
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professional training, experience and ability to properly complete the work under this
agreement. Any examination by the State, or FHWA, or any acceptance or use of, or
acquiescence in the LPA’s work product, will not be considered to be a full and comprehensive
examination and will not be considered approval of the LPA’s work product which would relieve
the LPA from liability or expense that would be connected with the LPA’s sole responsibility for
the propriety and integrity of the professional work to be accomplished by the LPA pursuant to
this Agreement.

The LPA further understands that accepténce or approval of any of the work of the LPA
by the State or of payment, partial or final, will not constitute a waiver of any rights of the State,
or in any way relieve the LPA from any liability or expenses due to error, omission, or
negligence of the LPA in its work. That further, if due to error, omission, or negligence of the
LPA, the work product of the LPA is found to be in error or there are omissions therein revealed
during or after the construction of the project and revision, reconsideration or reworking of the
LPA’s work product is necessary, the LPA shall make such revisions without expense to the
State. The LPA shall respond to the notice of any errors, omissions or negligence within 24
hours and give immediate attention to necessary corrections. If the LPA discovers errors in its
work, it shall notify the State of the errors within 24 hours. Failure of the LPA to notify the State
will constitute a breach of this Agreement. The LPA’s legal liability for any or all damages
incurred by the State or by others caused by error, omission, or negligent acts of the LPA will be
borne by the LPA without liability or expense to the State and will not be considered eligible for
reimbursement with federal funds.

SECTION 11. SUSPEND, ABANDON OR TERMINATE

The FHWA, or the State on its behaif has the absolute right to suspend or abandon the
project or to change the general scope of work at any time and such action on its part will in no
event be deemed a breach of this Agreement. The State can suspend or terminate this
agreement at any time. The State will give the LPA seven days written notice of such
suspension or termination.

if the State abandons or subtracts from the work, or suspends or terminates the
agreement as presently outlined, the LPA will be reimbursed in accordance with the provisions
of 48 CFR 31, provided however, that in case of suspension, abandonment, or termination for
breach of this agreement or for improper work, the State can suspend reimbursements, pending

the LPA’s compliance with the provisions of this agreement. In determining the percentage of
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Wbrk completed, the State will consider the work performed by the LPA prior to abandonment,
suspension or termination to the total amount of work contemplated by this agreement.

SECTION 12. GENERAL COMPLIANCE WITH LAWS

The LPA hereby agrees to comply with all federal, state, and local laws and ordinances
applicable to the work.

SECTION 13. DISPUTES

Any dispute concerning a question of fact in connection with the work not disposed of by
this agreement will be referred for determination to the State or a duly authorized
representative, whose decision in the matter will be final and conclusive on the parties to this
agreement. ‘

SECTION 14. HOLD HARMLESS PROVISION

The LPA agrees to save harmless the State from all claims and liability due to activities
of the LPA or those of the LPA's agents or employees in the performance of work under this
agreement.

SECTION 15. PROFESSIONAL REGISTRATION

When applicable, the LPA shall affix the seal of a registered professional engineer or
architect licensed to practice in the State of Nebraska, on all documents, plans, and
specifications prepared under this agreement as required by the Nebraska Engineers and
Architects Regulations Act, Neb.Rev.Stat. 81-3401 et.seq.

SECTION 16. SUCCESSORS AND ASSIGNS

This agreement is binding on successors and assigns of either party.

SECTION 17. SUBLETTING, ASSIGNMENT, OR TRANSFER

Any subletting, assignment, or transfer of any professional services to be performed by
the LPA is hereby prohibited unless prior written consent of the State is obtained.

SECTION 18. ALL ENCOMPASSED

This instrument embodies the whole agreement of the parties. There are no promises,
terms, conditions, or obligations other than contained herein, and this agreement supersedes all
previous communications, representations, or other agreements or contracts, either oral or

written hereto.
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IN WITNESS WHEREOF, the parties hereby execute this agreement pursuant to lawful
authority as of the date signed by each party. Further, the parties, by signing this agreement,
attest and affirm the truth of each and every certification and representation set out herein.

EXECUTED by the Local Public Agency this day of , 2013.

CITY OF LINCOLN, NEBRASKA
Chris Beutler

Mayor
STATE OF NEBRASKA )
)ss.
LANCASTER COUNTY )
Subscribed and sworn to before me this day of , 2013,
Notary Public
EXECUTED by the State this day of , 2013.
STATE OF NEBRASKA
DEPARTMENT OF ROADS
Greg Wood P.E.
Construction Division Engineer
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Exhibit “A”
SCOPE OF SERVICES

CONSTRUCTION ENGINEERING
for

Project Name: Superior St. & 1-180 East Ramp Safety Project
Project Number; HSIP-5254(8)
Control Number: 12928

A PROJECT DESCRIPTION

This scope provides for construction engineering services for the City of Lincoln in Lancaster County,
Nebraska. The project consists of the following improvements:

The scope of the project consists of the addition of 20 feet of concrete paving for a 12 foot dedicated
northbound right tum lane and 8 feet of shoulder on the east side of the east off-ramp at Superior St. and |-
180 in Lincoln. The existing asphalt ramp will be milled 3 inches and overlayed in addition to the
construction of an asphalt transition section for the new lane from approximately 1,040 feet south of
Superior St. to 511 feet south of Superior St. A concrete transition and 20 foot wide concrete section along
the east side of the existing ramp pavement, with longitudinal tie bars to the existing section, will be
constructed from approximately 511 feet south of Superior St. to 70 feet south of Superior St. A concrete
radius and connection to existing Superior St., with longitudinal tie bars to the existing pavement section,
will be constructed from approximately 70 feet south of Superior St. to 25 feet south of Superior St.
Reconstruction of the existing Superior St. Trail will also be completed in this area. The Superior St, Trail is
on the south side of and adjacent to Superior St. and is located within the street Right of Way corridor, The
Trail is adjacent to a mix of parks, commerical and residential property from 1st St. to Odgen Rd., however
no park equipment is in the immediate vicinity of this trail. The reconstruction of this trail will be to add
Detectable Warning Panels on both of the ramp approaches and to maich the grade of the new concrete
pavement section of the ramp. Closure of the existing trail should last between 4 to 5 days. Pedestrian
traffic will be maintained at all times during construction through the use of temporary pavement
immediately south of the existing trail. In addition to the paving work, reconstruction of the existing traffic
signal system and addition of Intelligent Transportation System applications like camera detection and no
right turn on red message signs will be installed at the intersection of the east off-ramp and Superior St.
Improved communications infrastructure, which includes a 2" conduit and fiber optic cable, will be installed
on Superior St. from 30 feet west of 1st St. to 300 feet west of Odgen Rd. These communications elements
will be bored under the Interstate 180 corridor. The construction of the elements on this project will require
a brief closure of the ramp for milling and overlay operations and a closure on the bike trail for
reconstruction. Traffic flow will be redirected through the use of a detour along Comhusker Highway to 1st
St. to Superior St. and the ramp closure should last between 1 to 2 days.

It shall be the responsibility of the City of Lincoln (LPA) to administer, monitor, and inspect construction
such that the project is constructed in conformity with the plans, specifications, and special provisions.

The LPA shall inspect the Contractor's work to determine the progress and quality of work, identify
discrepancies, report significant discrepancies to the Department, and direct the Contractor fo correct such
observed discrepancies.

B APPLICABLE PUBLICATIONS
Work shall be done in accordance with the following materials as currently adopted at the time of letting:

1. AASHTO Standard Specifications for Transportation Materials and Methods of Sampling
and Testing

The ASTM Standards

NDOR Materials Sampling Guide

NDOR Construction Manual

NDOR Standard Specifications for Highway Construction

Project Plans

Contract Special Provisions

NN
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9.
10.

Manual on Uniform Traffic Control Devices (MUTCD) and NDOR's supplement to the
MUTCD.

NDOR Final Review Manual

NDOR Standard Method of Tests for Laboratory and Field

C. LPA SHALL PROVIDE

1.

Project Management and Coordination. This task includes activities to initiate and monitor
project schedules, workload assignments and internal cost controls throughout the project.
Also included are efforts to prepare and process invoices and monthly progress reports;
prepare project correspondence with the LPA and/or NDOR; maintain project records; and
perform other duties of the Project Manager as defined in the NDOR Standard
Specifications for Highway Construction.

1.1 Project Management activities shall include the following:

¢ Project Management — Provide management of project including staffing,
scheduling, invoicing, progress reports, and coordination with designer.

e Prepare Change Orders and submit copies to the appropriate parties for approval
and full execution.

¢ Maintain detailed Project Records and keep them current, All records shall be
available at the LPA’s office.

o Generate contractor's progress and final Estimates in Site Manager
Review Contractor’s Construction Schedule
Make entries of project data and diary information into Site Manager on a daily
basis. Insure that inspectors and lab personnel are maintaining appropriate daily
work reports and all material records.

2. Meetings. Project staff will meet with the Contraétor, and NDOR when requested by the
State, and prepare minutes of the meeting. For some projects, a public meeting may be
held and the LPA’s attendance may be required.

21 Construction Inspection Planning Meeting - The LPA shall coordinate this meeting
prior to start of construction to ensure roles and responsibilities are clear.
Attendees should include the LPA RC, construction inspection personnel
and NDOR State Representative.

22  Pre-Construction Meeting - Prepare the agenda, attend, and distribute meeting
notes.

2.3 Construction Progress Meetings - Prepare the agenda, attend, and conduct
periodic progress meetings with NDOR personnel, contractor, sub-
contractors, utility personnel, and other agencies affected by the project.
FHWA shall be included for full Federal oversight projects. There will be
approximately six (6) meetings.

24 Public Meeting (If Required) - Scheduiing and conducting a Public Meeting with
Contractor and Residents prior to the start of project.

25 Assume three (3) trips to the project site for meetings.

3. Traffic Control Plan. LPA shall prepare a traffic control plan for the project site. These
plan sheet(s) are to be signed by a Professional Engineer licensed in the State of
Nebraska. Traffic Control plans shall be reviewed by the State Representative prior to
placing in service (Owner will use checklist 12-72 to audit and document the LPA’s
completion of this activity).

3.1 Prepare Traffic Control Plan in accordance to NDOR Standard Plans, MUTCD and
the NDOR Supplement to the MUTCD. Sign and seal plans.

3.2 Review and approve Traffic Control Plan (If Completed by Contractor) for
conformance to the Contract's Special Provisions.

4. Construction Consultation/Site Manager & Daily Work Report (DWR). Maintain and review
project materials and promptly enter information into Site Manager.

4.1 Construction Consultation/SiteManager & Daily Work Report (DWR)
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¢ Review and Enter Data into SiteManager
¢ Maintain Project Field Diaries, Files, and Record data in SiteManager
¢ Document and Review Daily Work Reports (DWRs)

5. Construction Inspection. LPA shall perform material sampling and testing and complete
inspection work and project management in accordance with the references list in Section
B of this Exhibit. LPA shall assume the duties of “Inspector, (also referred to in the NDOR
Construction Manual as “Construction Technician”), “Project Manager”, and also
“Engineer” {unless the context of use of the term “Engineer” would otherwise require), as
those terms are defined and duties set out in the Standard Specifications for Highway
Construction.

5.1 Construction Inspection: Duties for construction inspection will include, but are not
limited to, the following items:

e Conduct wage rate interviews and review payrolls for correctness and
Davis-Bacon Wage Rate compliance

o Verify that the performance of the work is in conformance with the plans,
specifications, and special provisions.

¢ Conduct reviews for compliance with Disadvantaged Business Enterprise
(DBE) commitments

e The LPA is required fo create checklists to document assessment and
compliance with all environmental commitments for the project. An
Environmental Compliance Inspection Audit will be conducted by NDOR
personnel. (NDOR will use checklist 12-20 to document the audit of the
Consultant.) The environmental check list is to monitor and document
construction activities for compliance with NEPA (Environmental Review
Checklist, Section 404, NPDES, SWPPP, Threatened and Endangered
Species, efc.)

e NDOR will provide the Initial Threatened and Endangered Species
surveys required as outlined in the conservation conditions; and follow up
survey training for the LPA’s environmental inspection personnel. Follow-
up surveys as may be required will be the responsibility of the LPA. Any
required surveys for compliance with the Migratory Bird Treaty Act will
also be the responsibility of the LPA. NDOR will not conduct these
surveys.

e The LPA will provide NDOR 30 days advance notice of the need for the
initial T&E surveys so that NDOR personnel can be scheduled to perform
this work.

s Review work zone traffic control devices daily and, at a minimum weekly
interval, conduct a nighttime drive through review of temporary traffic
control devices {per ATSSA Quality Standards for Work Zone Traffic
Controf Devices). Perform reflectivity check (DR form 481) of temporary
devises at the start of construction activities and at six (6) month intervals
or as conditions warrant.

e Collect, sign/date, and file all delivery tickets and material certifications. All
required material certifications shall be submitted to NDOR Materials &
Research Division accompanied by a completed DR-12 sample 1D form or
Site Manager Sample Record ID.

o LPA shall review and approval shop drawings submitted for the design.

o Draft and review change order or time extension request including
explanation of the issue and resolution and the justification for accepted
prices. Once reviewed by NDOR and FHWA, proceed with the approval
process. Forward a signed hardcopy to NDOR for further processing.

e Communicate and coordinate plan revisions and change orders with the
Designer.

Prepare a field checked culvert order list

Generate periodic progress estimates using SiteManager.

Review critical path schedule prepared by the Contractor for

appropriateness and Current Controlling Operation (CCO) designation.
52  Measure, calculate, and document quantities of pay items

Project Number: HSIP-5254(8) Page 3of 5
Control Number: 12928
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53  Keep all records and data up-to-date so that alf necessary information appears on
the Weekly Report of Working Days when they are generated at mid-week.
5.4 Assume two-hundred forty (240) trips to the site for construction inspection

6. Perform Material Sampling and Testing. The LPA shall perform material testing as required
in accordance with the references list in Section B of this Exhibit. All testing and sampling
personnel shall be certified to perform these duties in accordance with the NDOR Materials
Sampling Guide section 28. All non-NDOR Laboratories shall be pre-qualified by NDOR's
Materials and Research Division to conduct the testing they are contracted to perform.

NDOR SHALL PROVIDE:

Typical testing done by NDOR Materials and Research’s Central lab (sampling and
delivery for these materials is done by Consultant and submitted to NDOR):
All Aggregate
e Quality and Soundness acceptance testing
e Gradation verification testing

PG Binders & Emulsions _
¢ All required acceptance testing

All Steel Products
e Al testing required for heat number pre-approval and acceptance testing

Chemical Lab
e All required source pre-approval and acceptance testing

Smoothness
e NDOR will run all 10% verification testing for projects with Smoothness
e  Specifications for pavement. NDOR will perform bridge smoothness
testing on bridges receiving pavement on either side of the bridge

LPA SHALL PROVIDE:

6.1 Collect, verify, document and deliver all samples to testing lab

6.2  Collect, verify, document and deliver a copy of all required material certifications to
the NDOR Materials and Research Central Lab.

6.3  Review and document test results of all samples and coordinate with owner for
acceptance and incorporation into the project.

6.4  Assume ten (10) trips to the project site for Material Sampling and Testing.

7. As-Built Drawings. Prepare As-built drawings according to the LPA manual and the
current directions from the NDOR Final Review Section. ‘

71 As-Built Drawings

8. Final Inspections. LPA shall prepare a punch list of items for the project site and conduct a
final project walk-through inspection with NDOR State Representative to verify that
corrective work identified on the punch list has been completed.

8.1 Walkthrough of Site and Preparation of Punch List

8.2  Review Project to verify that Punch List work has been completed (Owner will use
LPA Manual checklist 12-75 fo audit and document the LPA’s completion of
this activity)

9. Project Closeout. Compiling project construction records as requested.
Assemble and transmit Final Construction Records in paper format (printed single sided),
including:

9.1 Project Closeout activities shall include the following:
e Project Manager’s Final Estimate

Project Number: HSIP-5254(8) Page 4 of 5
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D. SCHEDULE

Copy of Concurrence/Non-Concurrence Letter w/ Certified Mail Receipt
Enclosed.

Copy of Contractor's signed Concurrence/Non-Concurrence Letter
Memo of Major ltem Review

Memo of Time Allowance Review (Required only if the Contractor has
overrun on the Contract Time Allowance.)

Borrow Site Memo

City Agreement Letter

Project Completion Memo - The LPA RC should perform this in an e-mail
to the NDOR Rep with the required information - check with the NDOR
Rep for this. The LPA should sends a letter of Tentative Acceptance (per
NDOR format) to the Contractor ~ send copies to the NDOR Rep.

Sign Deduction Memo (If required)

Material Review Memo

SiteManager PM Diary Report

SiteManager Contract Item Report for all Contract ltems

Al NDOR Spreadsheets and Workbooks used for Contract ltem
supportive documentation.

All Contractor-provided Asphalt QA/QC Test Results (asphalt projects)
Project Cuivert Field Book with information per the NDOR Construction
Manual »

Signed and stamped As Built Plans (full size)

Copy of Evaluation(s) of Contractor

LPA CE Project Closeout Checkiist (LPA Manual Checklist 14-10)
Deliver Final Construction Records, including Form DR-299 - Project
Construction Conformity Certification and ensure that the LPA RC Project
Closeout Checklist (LPA Manual checklist 14-20 and includes it in the
Final Records provided to the NDOR State Representative for review).

1. Notice to Proceed:
2. The Consultant shall provide a schedule of activities and deliverables upon award

Project Number: HSIP-5254(8)
Control Number: 12928
Superior & I-180, East Ramp
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CONSTRUCTION ENGINEERING SERVICES
Project Cost .

Project Name: Superior St. & 1-180 East Ramp Safety Project
Project Number: HSIP-5254(8)
Controi Number: 12928

Location (City, County): Lincoin, Lancaster LPA:
Consultant Project Manager: N.A. CITY OF
Phone/Email: N.A. I N co I—N”
LPA Responsible Charge: Craig Aldridge NEBRASKA

Phone/Email: (402) 416-5349 / caldridge@lincoln.ne.gov
NDOR Project Coordinator: Greg Wood
Phone/Email: (402) 479-3831 / greg.wood@nebraska.gov
Date: Aprii 1, 2013

- errer——e—— reene

Laber Costs: :
Parsonnel Classification : :
Responsible Charge 120 $37.14 $4.456 80
Construction Project Manager 236 $33.79 . 3797444
Engineer S o
Designer/CADD Technician
Survey Crew Chief

Survey Crew Member :
City Testing Lab Member 29 $28.65 - - $830.85
Inspector 1 548 $28.65 . _815700.20
Administrative ] 2 $20.61 . su1op

Hours Rate Amount

[FoTA : T T : 538 = $29,003.51
[Direct Expenses: T

Subconsultants
Printing and Reproduction Costs
Mileage/Travel
Lodging/ Meals
Materiai Testing
Other Miscellaneous Costs

Amount

. 875000
e
~ $230440

Total Project Costs:
Direct Labor Costs L 3.5

Overhead @ 192.91%
Totai Labor Costs
Fixed Fee @ e

Direct Expenses . %230440

. $87.25858

Signature of Responsible Charge Date

Independent Cost Estimate for CE Services Exhibit "A"
Project Cost Page 1 of 5



- CONSTRUCTION ENGINEERING SERVICES

LPA's Estimate of Hours
Project Name:  Superior St. & 1-180 East Ramp Safety Project

Project Number: HSIP-5254(8)
Control Number: 12928

Location (City, County): Lincoln, Lancaster LPA:
Consultant Project Manager: N.A. CITY OF
Phone/Email: N.A. l N co L N
LPA Responsible Charge: Craig Aldridge NEBRASKA

Phone/Email:  (402) 416-5349 / caldridge@lincoin.ne.gov
NDOR Project Coordinator:  Greg Wood
Phone/Email: (402) 478-3831 / greg wood@nebraska.gov
Date: April 1, 2013

TASKS . i : : PERSONNEL CLASSIFICAT!ONS"
For Construction Engineering Services:
1. Project Mariagement and Coordination

1.1 Project Management 80 80 "m"m —“-_
Subtotal] 60 | 80 ---—----

2. Meetings
2.1 Construction !nsnectxon Planning Meeting
2.2 Pre-Construction Meeting
2.3 Construction Progress Meetings
2.4 Public Meeting (if Required)
2.5 Trips to Site (Travel Time) for Meetings

3. Traffic Control Plan
3.1 Prepare Traffic Control Pian

3.2 Review/Approve Traffic Control Plan (If Compieted by Contractor) mm““ _-—-
Subtotal mm-------—m

4. Construction Consultation/Site Manager & Daily Work Report {DWR)
mmu-

4.1 Construction Consultation/Site Manager & Daily Work Report (DWR) 16 48 i"\ n““ m
Subtotal] 16 | 48 ---------

5. Construction inspection
5.1 Construction Inspection
5.2 Measure, calculate, and document quantities of pay items
5.3 Maintain records/data and prepare the Weekly Report of WDs
5.4 Trips to Site (Travel Time) for Construction inspection

Subtotal

6. Perform Material Sampling and Testing :
6.1 Collect, verify, document and deliver all samples to testing lab
6.2 Provide all required material cerifications to the NDOR M & R Lab
6.3 Review and document all test results of all samples T 8]
6.4_Trips to Site (Travel Time) for Delivery and Collecting Samples | 3]

s e
_Subtotal ---------

7. As-Built Drawings
7.1 Prepare As-Built Drawings

8. Final Inspections

8.1 Walkthrough of Site and Preparation of Punch List “-m "
8.2 Review Project to verify that Punch List has been completed m unmw
Subtotal] 4 16 ----—m---—

9. Project Closeout

9.1 Project Closeout 4 8 ““- . “““--
Subtotal]l 4_| 8 --—--n-—

- umumm_—ﬂ-ﬂ

fiof20a] 1 [ 1 [eiswe[ a1 | 868 |

Independent Cost Estimate for CE Services ' Exhibit "A"
Estimate of Hours Page20f5



CONSTRUCTION ENGINEERING SERVICES
Staffing Plan

Project Name: Superior St. & I-180 East Ramp Safety Project

Project Number: HSIP-5254(8)
Control Number: 12928

" Location (City, County): Lincoln, Lancaster LPA:
[ itant Project Manager: N.A. CiTY OF
Phone/Email: N.A. l N co L N
LPA Responsible Charge: Craig Aldridge NEBRASKA

Phone/Email: (402) 416-5349 / caldridge@lincoin.ne.gov
NDOR Project Coordinator: Greg Wood
Phone/Email: {(402) 479-3831 / greg. wood@nebraska.gov
Date: April 1, 2013

Labor Costs: : . . . ; - - :

Code Classification Tila . : : B Hoursk | MeelRate . Amount

RC Responsible Charge 120 $37.14 - . 5445880
CPM Construction Project Manager 236 $33.79 9707444
ENG Engineer - 0
DES Designer/CADD Technician

SCC Survey Crew Chief

SCM Survey Crew Member

LAB City Testing Lab Member 29

INSP 1 inspector 1 548

ADM Adminisirative 2

TOTALS : - : Giian : - Lo g3h

* For determining labor rates you may use the Median rates provided below or the actual rates provided during the scoping/negotiations meeting from the
Consultant. The Median rate is an average of rates for each personne! classification provided by NDOR. The value selected must be placed in the Actual Rate
column for each classification title to calculate the project cost.

Overhead Rate**: 192.91% Fee for Profit Rate**:

** If no Overhead Rate or Fee fir Profit Rate js provided please contact NDOR.

CLASSIFICATIONS***:

RC = Responsible Charge SCC =  Survey Crew Chief ADM = Administrative
CPM = Construction Project Manager SCM = Survey Crew Member L fine
ENG = Engineer LAB = City Testing Lab Member

DES = Designer/CADD Technician INSP1 = Inspector 1

*** For User-Defined Classifications, you wifl need to edit the Classifications Legend located above. To enter a new classification, replace “UD1" with its
abbreviation (ex. GRA) and replace "User Defined 1" with the corresponding title (ex. Graphic Artist). Once the user-definitions are added, they will self-populate
in the Labor Costs Table, as well as the remaining sheets.

Responsible Charge $31.43 $50.40 $91.52
Construction Project Manager $28.85 $44.48 $68.90
Engineer $25.67 $36.19 $57.69
Designer . $13.10 $17.73 $22.75
CADD Technician $14.20 $22.48 $38.50
Survey Crew Chief $20.00 $28.82 $39.04
Survey Crew Member $13.00 $18.00 $28.63
City Testing Lab Member $20.00 $25.50 $43.13
|Inspector 1 $10.00 $15.88 $20.00
Administrative $9.00 $15.45 $22.60
These rates are only to be used as a tool to check for reasonableness.

Independent Cost Estimate for CE Services Exhibit "A"
Staffing Plan Page 30of 5



CONSTRUCTION ENGINEERING SERVICES
' Direct Expenses

Project Name: Superior St. & 1-180 East Ramp Safety Project

Project Number: HSIP-5254(8)
Control Number: 12928

Location (City, County): Lincoln, Lancaster LPA:
Consultant Project M T NA, CiTY OF .
Phone/Email: N.A, 'NCOLN
) NEBRASKA

LPA Responsible Charge: Craig Aldridge
Phone/Email: (402) 416-5349 / caldridge@lincoln.ne.gov
NDOR Project Coordinator: Greg Wood
Phone/Email: (402) 479-3831 / greg.wood@nebraska.gov
Date:  Aprii 1, 2013

Subconsultanis: - Quanti Unit Cost Amount
|Printing and Reproduction: = = T l Quantity

75 - 11"x17" half size plan sheets plotted 10 times @ $0.08/sheet 750 $0.08

5,000 black & white copies @ $0.08/sheet 5000 $0.08

500 color copies @ $0,20/sheet

MileagelTravel: : : | Quantity [ UnitCost Amount
250 trips to profect site @ 7 miftrip @ $0 565/mi X

| Amount ]

$988.75

10 mﬂes traveled on the project site @ $0.565/mi . 3685
_

|

Other Miscellaneous Costs: ' ~ ;
Miscellaneous Postage, Mailing, Deliveries Etc. $250.00 $250.00
Miscellaneous Equipment Usage Computer, Printer, Fax, efc. ) i $500.00 $500.00

B
TOTAL DIRECT EXPENSES : : : . ‘ 1 %3040

Independent Cost Estimate for CE Services Exhibit "A"
Direct Expenses Page 4 of 5



tGroup
GROUP 3 CONCRETE PAVEMENT

State of Nebraska Department of Roads
Material Sampling and Yesting Summary

Contract iD 1928

Controt Number 12928 000
Project Number HSIP-5254(8)

Location SUPERIOR ST/ 1-180 E, RAMP, LINCOLN
Type of Work CONC PAVE ELEC SIGN
Letting Date April 18th, 2013

itemCade Bescription.

These are estimated quantities for materials that need to be tested for this project.

Ttems that require certifications or letters of compliance are not

submitted to NDR for verification testing.

‘Quantity Unit

ting item
0003 1010.01 EXCAVATION {ESTABLISHED QUANTITY} 854.000 cy
Soil Density-Excavation-Fill Materialy
Assume: 1 per location/1 locations
0004 1020.01 DELINEATOR, TYPE 1.000 EACH
Delineator Posts
0008 3008.05 TIE BARS 486.000 EACH
Reinforcing Steel - Field Sampte
0008 3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER - 43.000 LF
Assume: 1 Pour.
AOCY/FT
sl e
White Pigmented Cure Compound-Fieid Usest
Hot Poured Joint Seatant -Field Usert
0011 3016.62 §" CONCRETE CLASS 47B-3000 BIKEWAY 39.000 sY
Assupie! Poured:with L0009
R
White Pigmented Cure Compound-Field Usent
0012 3031.09 9" CONCRETE BASE COURSE 445.000 Y
Assum 1Pour
415Cy
Reinforcing Steel - Field Sample
. White Pigmented Cure Compound-Fieid Usex
0013 3075.72 12" CONCRETE PAVEMENT, CLASS 478-3500 1132.000 sy
Assume i Paur
[ 7 EEs oy
[T paving Units
Reinforcing Steel - Field Sample
White Pigmented Cure Compound-Field Useft
Hot Poured Joint Seatant -Field Usert
0014 3089.25 TEMPORARY SURFACING 105.000 sY
Assume: 1 Paur;
e
White Pigmented Cure Compound-Field Usex
Asphatt Aggregates
Asphaitic Concrete
Assumer 25 ton needed for temp surfacing
25{750 =~ 1 test
Performance Graded Binder
Payement cores to determine thickness
0024 5005.82 ASPHALTIC CONCRETE, TYPE SPH 310.000 TON
Asphait Aggregates
Asphaltic Concrete
Assume; 310/750 =" 1 test
0025 9021.06 PERFORMANCE GRADED BINDER (70-34) 17.360 TON
PERFORMANCE GRADED BINDER (70-34)
0026 9053.00 TACK COAT 380.000 GAL
Emulsifed Asphalt-Type CS5-1/$5-1 OR CSS-1H/55-1H
0029 9173.20 SUBGRADE PREPARATION 1582.000 Sy
Soil Density-Subgrade Preparationit
Assume: 1 per focation/2 locations

ted. Please refer to Mate:

Test Description

Lab Standard Proctor Test
Field Density Test
Fleld Moisture Test

Sample for Quality
Sample for Quality

Agg Free Moisture
Field Tech Tests
Uncenfined Compression Cylinder
Sample for Quality
Sampte for Quality

Sampile for Quality

Agg Free Molsture
Field Tech Tests
Unconfined Compressian Cylinder
Sample for Quality
Sample for Quality

Agg Free Moisture
Field Tech Tests
Unconfined Compression Cylinder
Pavement Cores
Sample for Quality
Sample for Quality
Sampte for Quality

Agg Free Moisture
Fleld Tech Tests
Unconfined Compression Cylinder
Sample for Quatity
Sample for Quatity
Asphalt Mix Design
Asphalt Mixture Testing
Density Test
Sample for Quality
PAVEMENT CORES

Sample for Quality
Asphalt Mix Design
Asphait Mixture Testing
Density Test

Sample for Quality
Sample for Quality
Lab Standard Proctor Test
Field Density Test

Field Moisture Test

Pageof2

© Number of

Tests:

PR e

[P N

1peragg
1

RNy

. iperagg

~

g on soit types
In-place moisture-density tests for each 1000-3000 CY
Sample required if from a non-approved stock

2-6' samples unfess from approved stock

Alr(every 300cy}, Slump, Unit Weight, Yield, Cylinders,..

Sample required if from a non-approved stock
One sample per fot unless shipped from tested and approved stock

Sample required if from a non-approved stock
Air{every 300cy), Slump, Unit Weight, Yield, Cylinders..
2-6' samples unless from approved stock

Sample required if from a non-approved stock

Air{every 300cy), Slump, Unit Weight, Yield, Cylinders...

1 Core per 750ft per lane. LPACE

2-6' samples unless from approved stock
Sample required i from a non-approved stock
One sample per lot tnless shipped from tested and approved stock
Air{every 300cy), Slump, Unit Weight, Yield, Cylinders...
Sample required if from a non-approved stock
1test every 750 tons
1 test every 750 tons

Minimusm of 2 tests every 3750 tons
1 Core for each 3500 SY or fraction thereof

1 test every 750 tons
1 test every 750 tons

Minimum of 2 tests every 3750 tons

1 quart sample per tank car or truckload

In-place moisture-density tests for each 1000' or less

w
£
m
%3
= &
Y
£k
508
3
£
3
B
2
Guidance.
NSS205  CHURCHWELL
5G-25 KAREL
NSS1020  KAREL
5G-16 MASTERS
5G-16 BEASON
$G-16  BEASON
$G-16  MASTERS
5G-16 BYRE
$P-16  MASTERS
5G-15 MASTERS
$G-15  BEASON
5G-15 BEASON
5G-15 KAREL
$G-15  MASTERS
5G-15  MASTERS
$G-15 BEASON
$G-15 BEASON
SPEC 388
5G-15 KAREL
5G-15 MASTERS
5G-15 BYRE
5P-142 MASTERS
SP-142  BEASON
5P-142 BEASON
3p-142 MASTERS
5P-142 BEASON
sP-142 KOVES
5P-142 BYRE
5P-143
$P-177 BEASON
3P-177 KOVES
SP-152 BYRE
SP-140 BYRE
5G-10 CHURCHWELL



Group
GROUP 88 ELECTRICAL

GROUP 8C SIGNING
GROUP 10 GENERAL ITEMS

State of Nebraska Department of Roads
Material Sampling and Testing Summary

Cantract iD 1928
Control Number 12828 000
Project Number HSIP-5254{8)
Location SUPERIOR ST/ -180 E. RAMP, LINCOLN
Type of Work CONC PAVE ELEC SIGN
Letting Date Aprif 18th, 2013

Lineltem i itemCode Deserintion:

These are estimated quantities for materials that need to be tested for this project.

Items that require certifications or letters of campliance are not listed, Please refer to Materials Sampling Guide for thase items and for frequency of materials that need to be

submitted to NDR for verification testing.

Quantity Unit: . TestDescription

lumber of

* . Comments

5 Tests &

0042-0045 VEHICLE DETECTOR, 3 Types 10.000 EACH

Veicle Detector Cable Sample for Quality 3 1-4' sample for each cable type per fot. 3 Types
0046-0052 CONDUITS, 7 Types 1917.000 LF sample for Quality 7 1- 2 sample for each lot or batch. 7 Types
0053-0062,
G065-0069 ELECTRICAL CABLE, 15 Types Sample for Quality 15 1-4' saraple for each cable type per lot. 15 Types
0063 A079.48 GROUND ROD 4.000 EACH Sample for Quality 1 1- 1" sampie for each cable typer per fot. 1 Type
0081 7333.03 SIGN POST 60.000 LF Sample for Quality Sample required if from a non-approved stock
0083 0001.08 BARRICADE, TYPE il 1594.000 BDAY

Reflective Sheeting X Reflectivity Test 5 1 of avery 5, or 2 minimim of two of each type
0084 000110 BARRICADE, TYPE Ist 312,000 BDAY

Reflective Sheeting & Reffectivity Test 2 1 of every 5, or a minimum of two of each type
Concrete Calculations

Conversion Factor Totals
478-3500 and 478-3000 Bid ltem Summary: 530.00 Loy
Fine Age 0.806 CY Agg/cY peC 427.18 (o4
Coarse Agg  0.3618 CY Agg/fcyY pec 19175 [
1PF Cement 564 ibs/CY PCC 149.46 Tons
Agg/Cement Sampling & Testing Totals
Fine Agg 13 tons/CY Agg 555.33 Tons Fine Agg Gradation 1 One Test every 1500 tons
Fine Agg Quality 1 One test evary 4500 tons; NDR will test these samples
Coarse Age 125 tons/CY Agg 239.69 Tons Coarse Agg Gradation 1 One Test every 1500 tons
Coarse Agg Quality 1 One test every 4500 tons; NOR will test these sampies

1PF Cement  n/a 146.46 Tons 1PF Cement Sample 1 One test evary 750 tons; NDR will test these samples

Page20f2

** These totals assume all concrete produced by at a single source.

5G-25
5G-21

5G-21
5P-106
5P-134
5G-23

$G-23

5G-16

3G-18

$G-16

Exhibit "A"
Materials Sampling & Testing

Guidance

KAREL
KAREL

DONDLINGER

DONDLINGER

BEASON
BEASON

MASTERS



State of Nebraska Department of Roads
Required Document List

Contract 1D 1928
Control Number 12928 000
Project Number HSIP-5254(8)
Location SUPERIOR ST/ 1-180 E. RAMP, LINCOLN
Type of Work CONC PAVE ELEC SIGN
Letting Date April 18th, 2013

DISCLAIMER: This document may not include all material requirements for this project.
Please refere to the Materials Sampling Guide for a comprehensive list of the
material requirements. This document will not reflect any changes made to the
project after the project !etting.

_ Group Uneltem femCode
GROUP 3 Ct0001 0030.30  MOBILIZATION
0002 1009.00  GENERAL CLEARING AND GRUBBING
0003 1010.01  EXCAVATION (ESTABLISHED QUANTITY}
Soit Density-Excavation-Fill Materiaix
0004 1020.01  DELINEATOR, TYPE
delineator posts
Reflectors for Delineator Posts i
0005 1021.00 REMOVE AND RESET DELINEATORS
0006 1101.00  REMOVE PAVEMENT
0007 1101.25  SAWING PAVEMENT
0008 3008.05 TIEBARS
Reinforcing Steel - Field Sample
Reinforcing Steel-(pretested)x
Non-Shrink Grout 1t
Epoxy Resin Bonding System-Grade 3 i
0009 3014.11  COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER
Portland Cement Blended-IPF, IPN, IPF/S
Portiand Cement Concrete
Pref Expansion Jt Filler-Asphalt Type 1
White Pigmented Cure Compound-Field User
Hot Poured Joint Sealant -Field Usext
Class B Aggregate
Class E Aggregate
0010 3016.39  DETECTABLE WARNING PANEL
0011 3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY
Portland Cement Blended-PF, IPN, IPF/S
Portland Cement Concrete
White Pigmented Cure Compound-Field Usex
Class B Aggregate
Class £ Aggregate
0012 3031.09 9" CONCRETE BASE COURSE
: Portland Cement Blended-IPF, IPN, IPF/S
Portland Cement Concrete
Reinforcing Steel-{pretested)x
Reinforcing Steel - Field Sample
White Pigmented Cure Compound-Field Usext
Class B Aggregate
Class E Aggregate
0013 3075.72 12" CONCRETE PAVEMENT, CLASS 478-3500
. Portland Cement Blended-1PF, iPN, IPF/S
Portland Cement Concrete
Reinforcing Steel{pretested)
Reinforcing Steel - Field Sample
White Pigmented Cure Compound-Field Usen
Hot Poured Joint Sealant -Field Usex
Class B Aggregate
Class E Aggregate

0014 3089.25 _ TEMPORARY SURFACING
Portland Cement Blended-iPF, iPN, IPF/S
Portland Cement Concrete
White Pigmented Cure Compound-Field Usext
Asphalt Aggregates
Asphaltic Concrete Technicianxt
Asphaltic Concrete
Class B Aggregate
Class E Aggregate
Performance Graded Binder

0015 7489.06 5" WHITE THERMOPLASTIC, GROOVED
0016 7489.07 5" YELLOW THERMOPLASTIC, GROOVED
GLASS BEADS

0017 7500.22  RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 3

0018 7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4
Preformed Pavement Marking, Type IV

0019 7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED
Glass Beads-Thermo and Polyurea
Palyurea Pavemeant Marking

0020 7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED
Glass Beads-Thermo and Polyurea
Polyurea Pavement Marking

0021 7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED
Glass Beads-Thermo and Polyurea
Polyurea Pavement Marking

Page 1 0of3

Legend
TOS Test or Sample
CC Contractor's Certification
MC Manufacturer Certification
COoC Certification of Compliance
CoT Certification of Test
APL Approved Products List
PMV Project Manager's Verification
SP Special Provisions
NSS Nebraska Standard Specification
SR Shipping Report

1.000
854.000

1.000 EACH

6.000 EACH
402,000 SY
1161.000 LF
486.000 EACH

43.000 LF

79.000 SF
39.000 sy

445,000 SY

1137.000 SY .

105.000 SY

568.000 LF
520.000 LF

4.000 EACH

2.000 EACH

32.000 (F

1234.000 LF

130.000 LF

TOs/CoT
TOS/COT
APL
APL

TOS
T0S
APL
APLITOS
APL/TOS
705
T0S
APL

T0S
708
APL/TOS
T0S
T0S

T0S
T0s
TOs/CoT
TOS/COT
APL/TOS
708
T0s

T0s
708
TOS/COT
TOS/COT
APL/TOS
APL/TOS
TOS
T0s

TOS
TOS
APL/TOS
T0s
PMV
coc
TOS
T0S
TOS
coc
coc
coc
APL

APL

coc
APL

coc
APL

coc
APL

NSS205

5G-25
$G-25

NSS1020
NSS51020
NSS909
SP-172

5G-16
5G-16
$G-16
5G-16
SG-16
$G-16
SG-16
SP-148

SP-16
SP-16
5P-16
SP-16
SP-16

SG-15
5G-15
$G-15
SG-15
$G-15
$G-15
$G-15

5G-15
$G-15
$G-15
5G-15
5G-15
$G-15
5G-15
$G-15

SP-142
SP-142
SP-142
SP-142
SP-142
SP-142
SP-142
SP-142
SP-142
$G-23
5G-23
$G-23
$G-23
5G-23
5G-23
SG-23
$G-23
5G-23
5G-23
5G-23
$G-23
5G-23
SG-23
5G-23

| MBR Contact

CHURCHWELL

KAREL
DONDLINGER

KAREL
KAREL
MASTERS
MASTERS

MASTERS
MASTERS
MASTERS
MASTERS
BYRE
BEASON
BEASON
KAREL

MASTERS
MASTERS
MASTERS
BEASON
BEASON

MASTERS
MASTERS
KAREL
KAREL
MASTERS
BEASON
BEASON

MASTERS
MASTERS
KAREL
KAREL
MASTERS
BYRE
BEASON
BEASON

MASTERS
MASTERS
MASTERS
BEASON
KOVES

KOVES
BEASON
BEASON
BYRE
DONDLINGER
DONDLINGER
DONDLINGER
DONDLINGER

DONDLINGER

DONDLINGER
DONDLINGER

DONDLINGER
DONDLINGER

DONDLINGER
DONDLUINGER
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State of Nebraska Department of Roads
Required Document List

Contract D 1928
Control Number 12928 000
Project Number HSiP-5254(8)
Location SUPERIOR ST/ 1-180 E. RAMP, LINCOLN
Type of Work CONC PAVE ELEC SIGN
Letting Date April 18th, 2013

DISCLAIMER: This document may not include all material requirements for this project.
Please refere to the Materials Sampling Guide for a comprehensive list of the
material requirements. This document will not reflect any changes made to the

TOS

tegend
Test or Sample
Contractor's Certification
Manufacturer Certification
Certification of Compliance
Certification of Test
Approved Products List
Project Manager's Verification
Special Provisions
Nebraska Standard Specification
Shipping Report

project after the project letting.

7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED
Glass Beads-Thermo and Polyurea
_ Polyurea Pavement Marking
0023 8022.12  HYDRATED LIME FOR ASPHALT MIXTURES
Hydrated Lime
0024 9005.82  ASPHALTIC CONCRETE, TYPE SPH
Asphalt Aggregates
Asphaltic Concrete Techniciang
Asphaltic Concrete
0025 9021.06  PERFORMANCE GRADED BINDER (70-34}
0026 9053.00 TACK COAT
Emulsifed Asphalt-Type €55-1/55-1
Emulsified Asphalt-Type CSS-1H/SS-1H
0027 9111.00 WATER
0028 9170.00  EARTH SHOULDER CONSTRUCTION
0029 9173.20  SUBGRADE PREPARATION
Soil Density-Subgrade Preparations
0030 9179.33  COLD MILLING, CLASS 3
0031 9300.38  RAP INCENTIVE PAYMENT
0032 L019.13  EROSION CONTROL, CLASS 1D
GROUP 88 10033 0030.80 MOBILIZATION
0034 1116.02 REMOVE CABLE
0035 7309.00  REMOVE POLE FOUNDATION
0036 A0D1.35  PULL BOX, TYPE FOR-27
0037 A001.50  PULL BOX
0039 AD04.26  TRAFFIC SIGNAL, TYPE TS-1R
0041 A006.74  PEDESTAL POLE
0042 A006.98  VEHICLE DETECTOR, TYPE A PREFORMED
Vehicle Detector Cable
Vehicle Detector Loop Sealants %
0043 A007.08  VEHICLE DETECTOR, TYPETD-3
Vehicle Detector Cable
Vehicle Detector Loop Sealants %
0044 A007.27  VEHICLE DETECTOR
Vehicle Detector Cable
Vehicle Detector Loop Sealants 1
0045 A007.31  VEHICLE DETECTOR
Vehicle Detector Cable
Vehicle Detector Loop Sealants 1
0046 A065.46  1/2-INCH CONDUIT IN TRENCH
Buy America Cert-Producer/Supplier
Electrical Conduit i
0047 A070.10 1 1/2-INCH CONDUIT iN TRENCH
Buy America Cert-Producer/Supplier
Electrical Conduit &
0048 ACG706.14  2-INCH CONDUIT IN TRENCH
Buy America Cert-Producer/Supplier
Electrical Conduit 1
0049 A070.18  3-INCH CONDUIT IN TRENCH
Buy America Cert-Producer/Supplier
Electrical Conduit it
0050 AQ070.22  4-INCH CONDUIT IN TRENCH
Electrical Conduit &
0051 A074.14  2-INCH CONDUIT, JACKED
Buy America Cert-Producer/Supplier
Electrical Conduit i
0052 A074.20  4-INCH CONDUIT, JACKED
0053 A077.12  2/C#14 AWG TRAFFIC SIGNAL CABLE
0054 A077.13  3/C#14 AWG TRAFFIC SIGNAL CABLE
0055 A077.15  5/C #14 AWG TRAFFIC SIGNAL CABLE
0056 A077.17  7/C#14 AWG TRAFFIC SIGNAL CABLE
0057 AQ77.22  12/C#14 AWG TRAFFIC SIGNAL CABLE
0058 A078.90  LEAD-IN CABLE
0059 A079.06 CAMERA DETECTOR CABLE
0060 A079.10 EMERGENCY DETECTOR CABLE
0061 A079.22  TRACER WIRE
0062 AD79.25 12 STRAND SINGLE MODE FIBER
0063 A079.48 GROUND ROD
0064 A079.49  LOCATE STICK
0065 A079.55  SERVICE CABLE
0066 A079.90  #6 CIRCUIT GROUND CABLE
0067 A079.91  #8 CIRCUIT GROUND CABLE
0068 A080.15  STREET LIGHTING CABLE, NO. 4 USE
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466.000

3.000

310.000

17.360
380.000

8.000
10.080
1582.000

1329.000
527.000
2955.000
1.000
5000.000
2.000
10.000
2.000
3.000
1.000
6.000

2.000

1.000

1.000

85.000

42.000

416.000

17.000

91.000

67.000

1199.000
2286.000
1269.000
111.000
104.000
420.000
2126.000
490.000
54.000
5701.000
3065.000
4.000
3.000
1120.000
118.000
590.000
236.000

. Book
$G6-23
coc $G-23
APL $G-23
TON
coc SP-199
TON TOS SP-177
T0S SP-177
T0S SP-177
TOS SP-177
TON TOS $P-152
GAL
TOS SP-140
T0s SP-140
MGAL
STA
sy
108 SG-10
sy
EACH
sy APL NS$807
s
LF
EACH
EACH PMY SP-106
EACH PMV SP-106
EACH PMY $P-106
EACH coc SP-106
EACH
105 $6-25
APL 5G-25
EACH
108 $6-25
APL 5G-25
EACH
108 $G-25
APL $G-25
EACH
T0S 5G-25
APL $G-25
LF
MC $G6-21
PMV/TOS  $6-21
LF
MC 5G-21
PMV/TOS  $G-21
LF
MC $G-21
PMV/TOS  $G-21
LF
MC $G-21
PMV/TOS  SG-21
LF
PMV/TOS  SG-21
LF
MC $G-21
PMV/TOS  $G-21
LF PMV/TOS  $G-21
LF TOS $6-21
LF TOS $6-21
LF T0S $G-21
LF TOS $G-21
LE TOS 5G-21
LF 08 5G-21
LF T0S 5G-21
LF T0S 56-21
LF 108 56-21
LF coc $G-21
EACH PMV SP-106
EACH coc $P-106
LF T0S $G-21
LF 108 $G-21
LF 708 5G6-21
LF 108 $6-21

Acceptance  Reference.

| M&R Contact

DONDLINGER
DONDLINGER

DONDLINGER
REA

BEASON
KOVES
KOVES

BYRE

BYRE
BYRE

CHURCHWELL

DONDLINGER

KAREL
KAREL
KAREL
KAREL

KAREL
MASTERS

KAREL
MASTERS

KAREL
MASTERS

KAREL
MASTERS

KAREL
KAREL

KAREL
KAREL

KAREL
KAREL

KAREL
KAREL

KAREL

KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL
KAREL

KAREL
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State of Nebraska Department of Roads
Required Document List

Legend
Contract ID 1928 TOS Test or Sample
Control Number 12928 000 . CC Contractor's Certification
Project Number HS)P-5254(8) mC Manufacturer Certification
Location SUPERIOR ST/ 1-180 E. RAMP, LINCOLN CoC Certification of Compliance
Type of Work CONC PAVE ELEC SIGN coT Certification of Test
Letting Date April 18th, 2013 APL Approved Products List
PMV Project Manager’s Verification
DISCLAIMER: This document may not include all material requirements for this project. SP Special Provisions
Please refere to the Materials Sampling Guide for a comprehensive list of the NSS Nebraska Standard Specification
material requirements. This document will not reflect any changes made to the [SR Shipping Report

project after the project letting.

_ MBRContact

Group bt W :
A080. ET LIGHT! , NO. 750.000 LF TOS $G-21  KAREL
0070 A630.10  REMOVE LIGHT FOUNDATION 2.000 EACH
0071 A630.12 REMOVE SIGNAL POLE FOUNDATION 1.000 EACH
0072 A630.20 REMOVE PULL BOX 12.000  EACH
0073 AB99.90 REMOVE 1.000 EACH
0074 A700.09 RELOCATE CABLE 76.000 LF
0075 A703.00 RELOCATE MAST ARM 1.000 EACH
0076 A724.03 RELOCATE 1.000 EACH
0038 A003.10  TRAFFIC SIGNAL, TYPE TS-1 1.000 EACH PMV $G-21-  KAREL
0040 A005.89  CABINET 1.000 EACH coc $G-21  KAREL
GROUP 8C:0077 0030.80  MOBILIZATION 1.000 s
0078 7308.10 REMOVE SIGN 1.000 EACH
0079 7314.20. LED SIGN 1.000 EACH coc SP-106  KAREL
0081 7333.03  SIGN POST 60.000 LF TOS SP-134  KAREL
0082 7390.02  RELOCATE SIGN 1.000 EACH
GROUP 10¢0083 0001.08  BARRICADE, TYPE I} 1594.000 BDAY
Reflective Sheeting 1 TOS $G-23  DONDLINGER
Barricade Warning Lights Type Cxt APL 5G-23  KAREL
0084 0001.10  BARRICADE, TYPE Ili 312.000 BDAY
Barricade Warning Lights Type A i APL 5G-23  KAREL
Reflective Sheeting x TOS SG-23  DONDLINGER
0085 0001.75 TEMPORARY SIGN DAY 80.000 EACH
0086 0001.90  SIGN DAY 1045.000 EACH
0087 0001.99  CONTRACTOR FURNISHED SIGN DAY 2.000 EACH
0088 0002.31  TEMPORARY PAVEMENT MARKING 399.000 LF
Raised Pavement Marker 1 APL $G-23 -  DONDLNGER
Temporary Pavement Marking Tape Type | 1 APL 5G-23 DONDLINGER
Temporary Pavement Mrkng Tape Type il & APL $G-23  DONDLINGER
0089 0002.97 FLASHING ARROW PANEL 20.000 DAY
0090 0003.06 CHANGEABLE MESSAGE SIGN 15.000 DAY
0091 0003.10  FLAGGING 30.000 DAY
0092 0005.10  TRAFFIC CONTROL MANAGEMENT 76.000 DAY
0093 0030.00  MOBILIZATION 1.000 LS
0094 1017.50  CONSTRUCTION STAKING AND SURVEYING 1.000 LS
0095 9110.01  RENTAL OF LOADER, FULLY OPERATED 10,000  HOUR
0096 9110.03  RENTAL OF DUMP TRUCK, FULLY OPERATED 10.000  HOUR
0097 9110.07  RENTAL OF SKID LOADER, FULLY OPERATED 10.000 HOUR
0098 9110.27  RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, 10,000 HOUR
0099 102275  TEMPORARY SILT CHECK 200.000 LF
0100 L022.90  TEMPORARY SILT FENCE 200,000 LF APL NSS809  DONDLINGER
BUY AMERICA CERTIFICATION (PRIME CONTRACTOR) cC SP-80  KAREL
Exhibit "A"
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